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Emswiler "Ar.chitecture

July 26, 2010

Joseph L. Jones I

Director of Governmental Affairs
lowa Finance Authority

2015 Grand Avenue

Des Moines, IA 50312

Cost Estimate Methodology .
Stanton Viking Center
Stanton, lowa

In regards to the cost estimate for the construction of the Stanton Viking Center, in
Stanton, lowa.

The estimate was prepared by this office in conjunction with the project manager for the
project, Septagon Construction. The estimate’s methodology was cost per unit, with unit
costs derived from past and current similar projects and construction types.

The storm shelter’'s cost was also arrived at with the help of our structural engineer who
has experience with storm shelter construction. FEMA architects also provided cost
information for the preparation of the cost estimate.

 Thank you,

~

Rick Emswiler

2729 Kraft Lane  Heritage Hills  Missouri Valley, lowa 51555 Telephone and Fax 712-642-4657




ACTUAL BUDGET SUBMITreD WITH Fema APPLICATION
Safe Room Budget

Applicant: City o
Address: P.O. B

Stanton Viking Center Safe Room Construction Project

Title of Project.
If applicable to your project
Total Costs 361-Allowable Costs

Cost Categories
Planning/Engineering/Architecture/Design fees (after grant award) $ 75,000.00{ $ 75,000.00
Peer Review $ 2,500.00| $ 2,500.00
Excavation $ 5,000.00| $ 5,000.00
Surveys, tests, soil borings, etc, for protected portion 3 7,500.00| $ 7,500.00
Building systems & components (see below)

Foundation $ 28,000.00| $ 28,000.00

Structural Systems $ 26,400.00|] $ 26,400.00

Walls $ 108,000.00 $ 108,000.00

Ceilings $ 19,800.00| $ 19,800.00

Roof $ 66,000.00] $ 66,000.00
Doors & windows $ 21,000.00{ $ 21,000.00
Moisture protection $ 5,000.00] $ 5,000.00
Below ground electrical lines from
structure to exterior safe room
Toilet & hand washing facilities located within the safe room $ 50,000.00{ $ 50,000.00
Ventilation $ 181,000.00{ $ 181,000.00
Permanent electrical lighting $ 40,000.00| $ 40,000.00
Emergency electrical lighting $ 10,000.00| $ 10,000.00
Emergency electrical outlets $ 5,000.00] $ 5,000.00
Alternate source of power (i.e. generator, battery a minimum of 2 hrs. $ 80,000.00{ $ 80,000.00
ventilation or communication equipment $ 25,000.00| $ 25,000.00
Steps/stairs, elevator lifts for safe room ingress-egress
the structure (required for safe rooms) $ 25,000.00| $ 25,000.00
Signage $ 2,500.00| $ 2,500.00
communication to & from safe room) 3 5,000.00| $ 5,000.00
Equipment & supplies (i.e. fire extinguishers, first aid kits) $ 5,000.00| $ 5,000.00
Special Inspections $ 7,500.00( $ 5,000.00
Operation & Maintenance plan
Project Management (after grant
award) $ 50,000.00| $ 50,000.00
Total HMGP Budget Requested (361 Allowable Costs) $ 850,200.00f $  850,200.00

Complete the line-item cost estimate for your project in the worksheet. Please attach any supporting
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